UNITED STATES MARINE CORPS
MARINE CORPS SYSTEMS COMMAND
2200 LESTER STREET
QUANTICO VIRGINIA 22134-5010

IN REPLY REFER TO

5720
DON-USMC-2022-009907
28 Jun 22

Sent via email to: foiarequest.adventsvcsllc.com

Advent Services LLC
Mr. Martel Kelley

949 Jenks Avenue
Panama City FL 32401

SUBJECT: FOIA DON-USMC-2022-009907
Dear Mr. Kelley:

This responds to your FOIA request dated June 27, 2022, which
requests a copy of:

1. the first page (i.e., Face Page) of the current
contract award, and first 15 pages of the Performance
Work Statement or Statement of Work for the existing
contract # M6785419C0514.

2. for the existing contract, who is currently assigned
as: PM/TM/POC (govt program manager, technical manager
or govt owner of the requirement), COR (Contracting
Organization Representative), CO/KO (contract
officer), and CS (contract specialist, if applicable).

The requested documents are enclosed.

Fees associated with processing your request are minimal and
waived.

Any questions concerning this matter should be directed to
Mrs. Bobbie Cave at (703) 432-3934 or bobbie.cave@usmc.mil.

Sincerely,

Cf:SED Cﬂ:ﬁjA\Q,» (:/CD\”Q,»
Lisa L. Baker
Counsel
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9. ISSUED BY CODE | Me7854 10. THIS ACQUISITION IS |:| UNRESTRICTED OR | X| SET ASIDE: ___ 100 % FOR:

M67854

ELIGIBLE UNDER THE WOMEN-OWNED
SMALL BUSINESS PROGRAM

|:| EDWOSB
8(A)

|:| WOMEN-OWNED SMALL BUSINESS (WOSB)

NAICS:
541611

SIZE STANDARD:
$16,500,000

INFINITY SUPPORT SERVICES, INC.
ATTN: REBECCA WILSON

18300 QUANTICO GATEWAY D 2ND FL
TRIANGLE VA 22172-1777

TELEPHONE NO.

PO BOX 360922

11. DELIVERY FOR FOB DESTINA- | 12. DISCOUNT TERMS 13b. RATING
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DPAS (15 CFR 700) 14. METHOD OF SOLICITATION
|:| SEE SCHEDULE RFQ IFB |:| RFP
15. DELIVER TO CODE | M67854 16. ADMINISTERED BY coDE |
COMMANDER MCSC
JEANNIE WOOD
2200 LESTER STREET SEE ITEM 9
QUANTICO VA 22134
17a.CONTRACTOR/  CODE |68QD0 FACILITY 18a. PAYMENT WILL BE MADE BY CODE |HQ0871
OFFEROR CODE

DFAS COLUMBUS HQ0871 USMC DAl VENDOR PAY

COLUMBUS OH 43213-9022

|:| 17b. CHECK IF REMITTANCE IS DIFFERENT AND PUT
SUCH ADDRESS IN OFFER

18b. SUBMIT INVOICES TO ADDRESS SHOWN IN BLOCK 18a. UNLESS BLOCK
BELOW IS CHECKED SEE ADDENDUM

19.
ITEM NO.

20.
SCHEDULE OF SUPPLIES/ SERVICES

21.
QUANTITY

22.
UNIT

23.
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24.
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STANDARD FORM 1449 (REV. 2/2012)
Prescribed by GSA — FAR (48 CFR) 53.212




M6785419C0514

NOT IN SCOPE OF THIS REQUEST

P00010

PERFORMANCE WORK STATEMENT
GOVERNMENT POINTS OF CONTACT

Name/Position

Sheila McCreery, PCO 703-432-3158



mailto:Sheila.mccreery@usmc.mil

M6785419C0514
P00010
Page 34 of 52

Mallory Person,

Contract Specialist 703-432-5333 | Mallory.person@usmc.mil

Kevin Simmons,

Director MCA 703-432-3852 kevin.d.simmonsl@usmc.mil

Velveth Lee, COR 703-432-4022 | Velveth.lee@usmc.mil

Performance Work Statement for Assistant Deputy Commander for
The Management Control Activity (MCA)
September 2019

1.0 Scope

The MCA has the responsibility for establishing and maintaining
a government property Life Cycle framework to support both
strategic and individual Program Office requirements. This
framework includes the requirement to coordinate and execute
Marine Corps Military Equipment (ME) and Garrison Property (GP)
fielding initiatives along with Command DoDAAC and property
accountability management and FIAR execution. Additionally, the
framework includes the conduct of analyses of process
efficiencies and the implementation of improvements to develop
and maintain core processes to support all stakeholder
interests.

The objective of this Contract is to provide the MCA, ISO MCSC,
the affiliated PEOs and JNLWD, with a variety of integrated
solutions and services, as more fully detailed in the
performance requirements specified in the Contract. The
Contract requirements shall call for solutions that cross
multiple disciplines, including ancillary and administrative
support. The Contract scope includes all services and components
necessary to formulate a total solution to the specified
requirements, except for those services specifically prohibited
herein.

1.1 Background
The Management Control Activity (MCA) is responsible for
overseeing the control, accountability, and administration of
government property as a result of new acquisition in support
of Research, Development, Test, and Evaluation (RDT&E) efforts
for Marine Corps Systems Command (MCSC) and all affiliated
Program Executive Offices (PEOs). Additionally, through a
Memorandum of Agreement (MOA), the MCA assists the Joint Non-
Lethal Weapons Directorate (JNLWD) with the accountability and
administration of government property. As such, the MCA:
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Acts as the MCSC lead for property accountability and
visibility

Ensures acquisition-related property acquired by MCSC, PEOs,
and JNLWD are reflected in the appropriate Accountable
Property System of Record (APSR), and Key Supporting
Documentation (KSD) is maintained and accessible

Facilitates the government property transfer process, to
include Government Furnished Property (GFP) transfers,
temporary loans to external government organizations, and
bailments to U.S. vendors in good standing

Provide validation of requisitions for GFP Military Standard
Requisitioning and Issue Procedures (MILSTRIP)

Establishes and maintains processes, procedures, and internal
controls in order to ensure fiscal and physical Property
Accountability, Visibility, Auditability (PAV-A)

The MCA is organized into three Sections: (1) Business
Management/Financial Improvement Audit Readiness (FIAR) Section,
(2) Property Accountability Section, and (3) Property Transfer
Section.

1.1.1 Business Management/FIAR Section. The Business
Management/FIAR Section is responsible for business management,
operations, including strategic planning, financial and
contracts management, and all property related audit readiness
initiatives affecting MCSC, the affiliated PEOs and JNLWD.
1.1.2 Property Accountability Section. The Property
Accountability Section ensures acquisition related property
acquired by MCSC, affiliated PEOs, and JNLWD are reflected in
the appropriate APSR, KSDs are maintained and accessible,
appropriate requisitions are processed and reconciliations are
conducted.

1.1.3 Property Transfer Section. The Property Transfer Section
is responsible for the facilitation of the government property
transfer process, to include GFP provided to contractors,
temporary loans to external government/government approved
organizations, validate, process, and manage the Department of
Defense Activity Address Codes (DoDAACs) for MCSC, affiliated
PEOs, and JNLWD and their contractors.
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2.0 APPLICABLE DOCUMENTS
All references listed within the basic contract are required as
applicable to this Performance Work Statement (PWS).

Document Number Title
a. FIAR Guidance 2017 Financial Improvement Audit
Readiness Guidance 2017
b. DODI 5000.64 Accountability and Management

of DOD Equipment and Other
Accountable Property

C. MCO 4400.201 Vol 2 Department of Defense

Activity Address Code
Management

d. MCO 4400.201 Vol 3 Retail Supply Management

e. MCO 4400.201 Vol 10 Furnishing Government
Property to External

Organizations
f. MCO 4400.201 Vol 15 Garrison Property and

Garrison Mobile Equipment

3.0 PERSONNEL

Prior to commencement of work on this contract, all contractor
personnel (including administrative and subcontractor personnel)
shall have, at a minimum, a favorable Trustworthiness
Determination, which is determined by a National Agency Check
with Local Agency Check and Credit Check (NACLC) and favorable
FBI fingerprint checks.

3.1 COR DESIGNATION

The Contracting Officers Representative (COR) for this PWS is
Jeannie Wood, who can be reached at (703) 432-4022 or
jean.wood@usmc.mil .

4.0 PERIOD OF PERFORMANCE

The anticipated period of performance shall be as follows:

26 September 2019 - 25 September 2020. The total maximum period
of performance for this contract, if (and only if) all options
are exercised, is 26 September 2023.

5.0 PLACE OF PERFORMANCE

Place of performance for this effort shall be Government On-Site
at Marine Corps Systems Command, 2200 Lester Street, Quantico,
VA 22314 and Contractor’s Off-Site as listed below:
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Program Manager - Off-Site

Sr Management Analyst - On Site

Jr Management Analyst - Off Site

Logistics Analyst I / Supply Clerk - On-Site
Logistics Analyst I / Supply Clerk - Off Site
Logistics Analyst I / Supply Clerk Off Site
Logistics Analyst I / Supply Clerk - Off Site
Logistics Analyst III - Off Site

Logistics Analyst II- Off Site

Positions are including remote teleworking sites as approved by
the Contract Officer’s Representative (COR).

6.0 GOVERNMENT FURNISHED ITEMS AND SERVICES

6.1 Facilities

6.1.1 For Government On-Site positions, the Government will
provide the necessary workspace for the contractor staff to
provide the support outlined in the PWS to include desk space,
telephones, computers, and other items necessary to maintain an
office environment.

7.2 Equipment

7.2.1 For Government On-Site personnel, the Government will
provide access to copiers, scanners, fax machines, and printers.

7.2.2 The Government will provide system training and licenses
to contractor personnel as required for completion of all tasks.

8.0 SECURITY REQUIREMENTS

The information provided to the contractor will be Unclassified
and/or Controlled Unclassified Information. The contractor is
not required or expected to have Facility Clearance and
contractor personnel supporting this effort are not required to
possess Personnel Clearance Levels. Any contractor personnel
requiring access to U.S. Government sensitive unclassified
information shall possess a completed background investigation
(minimum of a NACI) for this Public Trust Position.

9.0 COMMON ACCESS CARD (CAC) REQUIREMENT

The COR will identify and only approve those contractor
employees performing on this contract that require CACs in order
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to perform their job function. In accordance with Headquarters,
United States Marine Corps issued guidance relative to Homeland
Security Presidential Directive - 12 (HSPD-12), all personnel
must meet eligibility criteria to be issued a CAC. In order to
meet the eligibility criteria, contractor employees requiring a
CAC, must obtain and maintain a favorably adjudicated Personnel
Security Investigation (PSI.) Prior to authorizing a CAC, the
employee’s Joint Personnel Adjudication System (JPAS) record
must indicate a completed and favorably adjudicated PSI or (at a
minimum) that a PSI has been submitted and accepted (opened).
The minimum acceptable investigation is a T-1 or a National
Agency Check with Written Inquiries (NACI). If a contractor
employee’s open investigation closes and is not favorably
adjudicated, the CAC must be immediately retrieved and revoked.
CACs are not issued for convenience.

Facility Security Officers (FSOs) are responsible for notifying
the MCSC AC/S G-2 Personnel Security Office (PERSEC Office) at
703-432-3490/3952 if any contractor performing on this contract
receives an unfavorable adjudication after being issued a CAC.
The FSO must also notify the PERSEC Office of any
adverse/derogatory information associated with the 13
Adjudicative Guidelines concerning any contractor issued a CAC,
regardless of whether a JPAS Incident Report is submitted.

10. GOVERNMENT CLOSURE

Unless required under the terms of the contract or authorized by the Contracting Officer, the contractor shall
not work at any government facility, nor should any deliveries under this contract be made to any government
facility, on any of the following federal holidays.

New Year's Day - 1 January

Martin Luther King, Jr.'s Birthday - 3rd Monday in January
President's Day - 3rd Monday in February

Memorial Day - Last Monday in May

Juneteenth — 19 June

Independence Day - 4 July

Labor Day - 1st Monday in September

Columbus Day - 2nd Monday in October

Veteran's Day - 11 November

Thanksgiving Day - 4th Thursday in November

Christmas Day - 25 December

Any other day designated by Federal Statute, Executive Order or a Presidential proclamation.

When a holiday falls on a Sunday, the following Monday will be observed as a legal holiday. When a holiday
falls on a Saturday, the preceding Friday is observed as a holiday by U. S. Government Agencies.
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The amounts in schedule of the contract include an allowance for holidays to be observed. The government
will not be billed for such holidays, except when services are required by the government and are actually
performed on a holiday. When the Government grants administrative leave to Government employees as a
result of inclement weather, potentially hazardous conditions, or other special circumstances, contractor
personnel working at the specific facility/location granted administrative leave shall also be dismissed.

The costs associated with the period of any such Agency closure shall not be reimbursable under this contract.

11.0 DESCRIPTION OF WORK

The contractor shall be responsible for supporting the MCA with
a cohesive strategy for integrating the business and technical
elements of each Branch.

11.1.1 Program Management Requirements

The Contractor shall provide a Program Manager (PM) who shall be
responsible for the successful planning, coordination,
implementation and oversight of all government projects as
specified within this statement of work. The Contractor PM
shall review and assign all work that is delegated to the
Contractor team to ensure quality, timeliness and compliance.
The Contractor PM shall work directly with the Director of the
MCA to ensure all core MCA functions outlined below are
completed.

11.1.2 Business Management/FIAR Requirements

MEETINGS: The Contractor shall provide logistical support to
coordinate meetings by scheduling locations, sending
invitations, collecting and disseminating meeting information
and presentations for read-aheads, drafting and disseminating
agendas and information to attendees, tracking and managing
resulting action items from start to completion, drafting and
disseminating meeting minutes. The Contractor shall attend in-
person or virtually, depending on meeting requirements. The
Government expects approximately 48 meetings per year to require
Contractor effort.

12.0 DELIVERABLES

e Deliverable AQ00l1 - Report, Record of Meeting Minutes
e Deliverable A002 - Presentations

e Deliverable AQ03 - DON Tracker Taskers

e Deliverable A004 - Policies, Processes and Work Flows
e Deliverable AQ05 - Metrics and Trend Analyses

e Deliverable A006 - Point Papers and Reports
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e Deliverable A007 - NFRs and CAPs
e Deliverable A008 - Job Aids

CDRL A00l1l: Report, Record of Meeting Minutes

PRESENTATIONS: The Contractor shall develop, review, and revise
MCA presentations. The Contractor shall assist in developing,
reviewing, and revising presentations dealing with property
transfer training, metrics, discussion, issues, policies, or
procedures. The Government will have a minimum of 48
presentations per year to require Contractor effort.

TRAINING AND INTEGRATED PRODUCT TEAMS (IPTS): The Contract shall
attend, as directed, GFP training and IPTs/Working Groups to
include but not limited to the Central Property Working Group
(CPWG), Department of Navy (DON)/Office of the Secretary of
Defense (0SD) GFP Working Group, and Quarterly DoDAAC Management
Working Group (QDWG). Each CAC is issued with a “ctr@usmc.mil”
e-mail account that the individual contractor is responsible to
keep active by logging in on a regular basis (at least twice a
month), sending an e-mail and clearing any unneeded e-mails.
Contractors issued a CAC are prohibited from “auto-forwarding”
e-mail from their .mil e-mail account to their .com e-mail
account. If the “ctr@usmc.mil” e-mail account is not kept
active, G-6 will deactivate the account and the CAC will also
lose its functionality. Contractor employees shall solely use
their government furnished “ctrlusmc.mil” e-mail accounts for
work supporting the USMC, conducted in fulfillment of this
contract, and shall not use a contractor supplied or personal e-
mail account to conduct FOUO government business. The use of a
contractor or personal e-mail account for contractor business or
personal use is allowed, but only when using cellular or a
commercial internet service provider.

If a contractor loses their eligibility for a CAC due to an
adverse adjudicative decision, they have also lost their
eligibility to perform on MCSC contracts. The government expects
approximately ten meeting per year to require Contractor effort.

CDRL A002: Presentations

DON TRACKER TASKERS: The Contractor shall receive and review

incoming DON Tracker taskers. The Contractor shall prepare DON
TRACKER taskers for dissemination to the Government workforce,
including detailed instructions, suspense dates, and points of
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contact. The Contractor shall track such DON TRACKER taskers for
responses, closure, metrics, and historical information. For
each DON TRACKER tasker, the Contractor shall consolidate
responses, follow up, validate responses, obtain any missing or
incorrect responses, and develop an Executive Summary and
Closure Recommendation. The Government will have a minimum of
100 to 150 DON TRACKER taskers per year to require Contractor
effort.

POLICIES, PROCESSES, AND WORK FLOWS: The Contractor shall assist
in the development and revision of property transfer policies,
processes, and work flows by researching orders and directives,
analyzing processes and procedures, providing recommendations,
and participating in drafting sessions. The Government will
have a minimum of five (in total) policies, processes, and/or
work flows to require Contractor effort each year.

CDRL A003: DON Tracker Taskers

POLICIES, PROCESSES, AND WORK FLOWS: The Contractor shall assist
in the development and revision of Property Management policies,
processes, and work flows by researching Property Management
issues, conducting process and work flow analyses, participating
in drafting sessions, and making recommendations. The Government
will have a minimum of three to five (in total) policies,
processes, and work flows to require Contractor effort each
year.

INTERNAL CONTROLS: The Contractor shall develop, review and
propose internal controls throughout the organization in order
to ensure effective operations, safeguard against fraud, waste
and mismanagement, and comply with laws and regulations.
Internal Controls will ensure the accountability and
effectiveness of all programs and operations by identifying
deficiencies, assessing risks, and developing and tracking
corrective action plans (CAPs), as reported on Notice of
Findings and Recommendations (NFRs) from audit assessments. The
government expects approximately 3 to 5 NFRs with associated
CAPs that shall require Contractor effort.

CDRL AQ04: Policies, Processes and Work Flows
METRICS, TREND ANALYSES: The Contractor shall create and update

online metrics dashboards by obtaining data reports and by
pulling data from the GCSS-MC, DPAS, TFSMS, Master Data
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Repository (MDR), and WebFLIS. The Government expects
approximately one to two new dashboards each year to require
Contractor effort and three existing dashboards each year to
require Contractor updates. The Government will have a minimum
of one to three dashboards each year to require Contractor
effort. The Government will have a minimum of 15 to 20 synopses
and presentations regarding metrics and trend analyses (in
total)that shall require Contractor effort each year.

FIAR SHAREPOINT DATA REPOSITORY. The Contractor shall add and
delete users of the existing FIAR Data Repository SharePoint
site (the FIAR Site), assist the workforce with inquiries
pertaining to the FIAR Site, upload documents, and provide FIAR
Site recommendations to the Government. The Contractor shall
document changes to the FIAR Site in a Government-provided
SharePoint Requirements template document to maintain
traceability of all changes. There are currently more than
45,000 documents on the FIAR Site with a user population of over
200. The Government expects a significant increase in users,
documents, and data.

SHAREPOINT MAINTENANCE: The Contractor shall assist in
maintaining the Property Transfer SharePoint site by updating
information; posting references and forms; validating links;
ensuring required data elements are present for package
information; granting access to view and upload documents; and
ensuring documents are property posted. The Government will
have a minimum of 5% per year of the Contractor’s effort to be
utilized for SharePoint maintenance.

METRICS, TREND ANALYSES: The Contractor shall assist in creating
and updating property transfer metrics by pulling data from the
MCA Property Transfer Package Status SharePoint Site. The
Government will have a minimum of 15 metrics and trend analyses
presentations per year that shall require Contractor effort.

RESEARCH, ANALYSES, DATA: The Contractor shall conduct research,
develop analyses, and compile data builds on government property
transfers issues. The Contractor shall develop and provide point
papers, presentations, and reports regarding the research,
analyses and data builds. The Government will have a minimum of
five point papers, presentations, and reports (in total) per
year that shall require Contractor effort.

CDRL A005: Metrics and Trend Analyses
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RESEARCH, ANALYSES, DATA: The Contractor shall conduct research,
develop analyses, and compile data builds on Government-
specified Property Management issues. The Contractor shall
develop and provide point papers, presentations, and reports
regarding the research, analyses and data builds. The Government
will have a minimum of 10 to 15 point papers, presentations, and
reports (in total) per year that shall require Contractor
effort.

ENTERPRISE SUPPLY SUPPORT: The Contractor shall designate
Enterprise Supply Clerks who shall possess sufficient authority
to manage, direct, execute, and control all consumer level
supply functional elements in an Accountable Property System of
Record (APSR) by coordinating and delivering a comprehensive
supply support program aligned with program objectives. The
Contractor shall navigate and execute supply transactions by
validating timely and accurate entry of assets into an APSR.
The Contractor shall conduct quality control of Key Supporting
Documents (KSD) of every asset entry ensuring it meets FIAR
requirements. The Contractor shall have functional expertise in
the areas of maintenance, supply, finance, and system
administration utilizing knowledge of Marine Corps business
processes, policy, and requirement to assist in the maintenance
of daily system functions and operations. The Contractor shall
navigate the DPAS and GCSS-MC Fixed Asset Module, Inventory
Module, Order Management Module, Install Base, Field Service,
inventory management, asset visibility, order management, and
distribution business process. The Contractor shall perform
technical research functions to satisfy customer inquiries
pertaining to procurement, accountability, and distribution.
The Contractor shall have sufficient knowledge in pulling
weekly, monthly, quarterly, bi-annual, annual, and ADHOC reports
in an APSR.

FINANCIAL SYSTEM COMPLIANCE: The Contractor shall monitor and
review the integrated ledger between Standard Accounting
Budgeting Reporting System (SABRS) and GCSS-MC to ensure
requirements for financial audits and met. The Contractor shall
review and verify all systems financial and budgetary elements
for GCSS-MC by conducting financial management analysis to
ensure business processes meet the Clean Financial Audit (CFA)
requirements. The Contractor shall work with the Financial
Managers within the Program Offices to correct transactional
errors received in the Standard Accounting Budgeting Reporting
System (SABRS) from GCSS-MC. The Contractor shall review
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Military Standard Requisitioning and Issue Procedures (MILSTRIP)
requests through Purchase Request (PR) Builder validating and
assigning appropriate Lines of Accounting (LOA) for approval.
The Contractor shall review on a daily basis the Due in and
Status File (DASF) and provide and weekly update of Status of
Funds (SOF). The Contractor shall execute and complete by the
required due date, the Tri-Annual Review (TAR), and Material
Obligation Validation (MOV) reconciliations as mandated. The
Contractor shall provide all required reports to the Accountable
Property Officer (APO) for final review and approval.

DATA ANALYSIS: On an ongoing basis, the Contractor shall
analyze implicit and explicit relationships between data items
and review the data for the following attributes: accuracy,
completeness, conformity, and duplication. The Contractor shall
identify data errors, gaps in data, and outdated data in the
following systems (the Data Quality Systems): GCSS-MC, WAWEF,
TFSMS, TLCM-OST, DPAS, EDA, and FLIS.

CDRL A006: Point Papers and Reports

OPERATING PROCESSES, WORK FLOWS: The Contractor shall assist in
the development and revision of operating processes and work
flows by conducting process and work flow analyses,
participating in drafting sessions, and making recommendations.
The Government will have a minimum of 15 (in total) processes
and work flows to require Contractor effort each year.

POLICIES, PROCEDURES AND GUIDANCE: The Contractor shall develop,
review, and propose revisions to drafts of policies, procedures,
and guidance that pertain to FIAR. The Contractor shall, at all
times during the period of performance, maintain a minimum
capacity to staff and draft at least 12 policy, procedures,
and/or guidance updates on an annual basis.

FIAR REPORTS, PRESENTATIONS, AND TREND ANALYSES. The Contractor
shall develop weekly and ad hoc metrics reports, presentations,
and trend analyses based on quarterly collected military
equipment accountability and visibility, such as Government
Furnished Property (GFP), Equipment Off Property Record (EOPR),
operating materials and supplies (OM&S), military equipment
valuation (financial data), and contract data (DD250s, DD1149s,
DD1348s) uploaded into SharePoint as Key Supporting
Documentation (KSD). The Contractor shall analyze data from
quarter to quarter, identify discrepancies, and provide
recommendations for corrective actions to the Government. In
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addition to the 52 weekly reports per year, the Government
estimates that approximately 52 ad hoc metrics reports,
presentations, and trend analyses per year will require
Contractor effort. The Contractor shall submit metrics and trend
analysis in regards to FIAR and related data.

CDRL A007: NFRs and CAPs

After contract award, the Government and Contractor shall meet
to discuss the format and the first and subsequent submission
schedule. The Contractor shall submit the deliverables as the
Government directs for Government review and approval.

The Contractor shall submit the deliverables in a Microsoft
Office editable electronic format.

MEETINGS: The Contractor shall assist in providing logistical
support for property transfer meetings by scheduling locations;
sending invitations; coordinating conference calls and online
meetings (e.g. Defense Collaboration Services); collecting and
disseminating meeting information; drafting and disseminating
presentations, agendas, and meeting minutes; tracking and
managing action items. The Government will have a minimum of ten
meetings per year to require Contractor effort.

CDRL A008: Job Aids

The Contractor shall submit the deliverables as the Government
directs for Government review and approval. The Contractor shall
submit revised material no later than five business days after
receipt of Government comments. This process will be repeated
as required until the Government accepts the final revisions.
The Contractor shall submit the deliverables in a Microsoft
Office editable electronic format.

JOB AIDS: The Contractor shall develop and revise Job Aids
relating to the property transfer requirements. Job Aids are
work instructions, guidebooks, checklists, sample forms, process
charts, acronym list, glossary, narratives, and other materials
necessary to describe required actions to provide guidance on
property transfer for Program and MCA personnel in support of
Marine Corps Programs. There currently are approximately
thirty-one Job Aids for the property transfer process. The
Contractor shall post the Job Aids on the Property Transfer
SharePoint site. The Government will have a minimum of two new
Job Aids per year to require Contractor development, and
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approximately ten existing Job Aids to require Contractor
revision per year.

PROPERTY TRANSFER SOP: The Contractor shall assist the
Government in updating the MCA Property Transfer Standard
Operating Procedures to reflect current operating procedures on
a quarterly basis as required.

PROPERTY TRANSFER REQUESTS: The Contractor shall assist as
required in assigning document numbers and MCA Points of Contact
(POC) to property transfer request per the Property Transfer
SOP. The Government expects the contractor to perform this duty
only i1if government personnel are unavailable, therefore this
requirement should take only 1% of the contractor’s effort.

PROCESSING PROPERTY TRANSFER PACKAGES: The Contractor shall be
assigned property transfer packages to include GFP, Loans,
Bailments, GFP MILSTRIP, and DoDAAC requests. The Contractor
will create a document number folder for the package and work
with the Program POC to validate, correct, and process these
packages in accordance with the Property Transfer SOP. These
packages shall be managed by the contractor until completion
(property returned, Loan/GFP renewed, DoDAAC assigned, and GFP
MILSTRIP received). The Contractor shall update and maintain
the folder data elements in MCA Property Transfer SharePoint
site to ensure current and accurate information. Eighty percent
(80%)0f the Contractor’s efforts shall be dedicated to this
task. The following tasks/systems are requirement to validate
and process property transfer packages:

1. Ability to review contracts, Task Orders, Delivery Orders,
Statements of Work, Test Plans, Memorandum’s of Agreement/

Understanding, etc.

2. RAbility to acquire access to Electronic Document Access
(EDA), GFP Module, and VIPER.

3. General understanding of Marine Corps Supply and logistics
functions.

4. Knowledge of Marine Corps Organizations.

5. Familiarity with SharePoint functions.

Contract Data Requirements List (CDRL)
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CDRL A00l1l: Report, Record of Meeting Minutes

The Contractor shall submit the deliverables no later than five
working days after the meeting occurs for Government review and
approval. The Contractor shall submit revised material no later
than five business days after receipt of Government comments.
This process shall be repeated as required until the Government
accepts the final revisions. The Contractor shall submit the
deliverables in a Microsoft Office editable electronic format.

CDRL AO0O2: Presentations

After contract award, the Government and Contractor shall meet
to discuss the presentation format and the first and subsequent
submission schedule. The Contractor shall submit the
deliverables as the Government directs for Government review and
approval. The Contractor shall submit the deliverables in a
Microsoft Office editable electronic format.

CDRL AO003: DON Tracker Taskers

After contract award, the Government and Contractor shall meet
to discuss the format and the first and subsequent submission
schedule. The Contractor shall submit the deliverables as the
Government directs for Government review and approval.

The Contractor shall submit the deliverables in a Microsoft
Office editable electronic format.

CDRL AQ0O4: Policies, Processes and Work Flows

After contract award, the Government and Contractor shall meet
to discuss Policy, Guidebooks, and work flow formats and the
first and subsequent submission schedule. The Contractor shall
submit the deliverables as the Government directs for Government
review and approval. The Contractor shall submit revised
material no later than five business days after receipt of
Government comments. This process shall be repeated as required
until the Government accepts the final revisions.

CDRL AQ005: Metrics and Trend Analyses
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The Contractor shall submit the deliverables as the Government
directs for Government review and approval. The Contractor
shall submit revised material no later than five business days
after receipt of Government comments. This process shall be
repeated as required until the Government accepts the final
revisions.

CDRL AQ006: Point Papers and Reports

After contract award, the Government and Contractor will meet to
discuss the point papers and reports format and the first and

subsequent submission schedule. The Contractor shall submit the
deliverables as the Government directs for Government review and
approval. The Contractor shall submit the deliverables in a

Microsoft Office editable electronic format.
CDRL AO0O07: NFRs and CAPs

After contract award, the Government and Contractor shall meet
to discuss the format and the first and subsequent submission
schedule. The Contractor shall submit the deliverables as the
Government directs for Government review and approval. The
Contractor shall submit the deliverables in a Microsoft Office
editable electronic format.

CDRL A(008: Job Aids

The Contractor shall submit the deliverables as the Government
directs for Government review and approval. The Contractor
shall submit revised material no later than five business days
after receipt of Government comments. This process shall be
repeated as required until the Government accepts the final
revisions. The Contractor shall submit the deliverables in a
Microsoft Office editable electronic format.

13.0 Travel

The information below identifies the expected travel, duration,
number of travelers and locations. Costs will be invoiced as a
reimbursable Not-to-Exceed CLIN. Costs must be in accordance
with FAR 31.205-46 and invoices should include all information
required by FAR 31.205-46(7). Prior to travel approval is
required from the PCO, before incurring reimbursable travel
cost. All requests for travel approval shall be submitted
through the COR. Travel costs will be limited to reimbursement
of direct costs only. Travel costs which include cost elements
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exceeding that permitted for Government employees under the
Joint Travel Regulation must be pre-approved by the COR or will
be deemed non-allowable. Notwithstanding any pre-approvals, the
total of all reimbursable contractor costs for travel are
limited to the NTE amount obligated against associated travel
contract line item. The contractor shall retain receipts and
other contemporaneous documentation to substantiate claimed
travel costs and such documentation shall be made available to
the Government upon request. All per diem shall be in accordance
with http://www.defensetravel.dod.mil/site/perdiemCalc.cfim .

The expected level of travel is detailed below. The locations
are subject to change:

Base Year:

2 Trips (Albany - Oshkosh)
2 Travelers

4 Days

3 Nights

Option Year 1:

2 Trips (Albany - Oshkosh)
2 Travelers

4 Days

3 Nights

Option Year 2:

2 Trips (Albany - Oshkosh)
2 Travelers

4 Days

3 Nights

Option Year 3:

2 Trips (Albany - Oshkosh)
2 Travelers

4 Days

3 Nights

52.204-25 (AUG 2020)

52.204-25 PROHIBITION ON CONTRACTING FOR CERTAIN TELECOMMUNICATIONS AND VIDEO SURVEILLANCE
SERVICES OR EQUIPMENT (AUG 2020)

() Definitions. As used in this clause—
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Backhaul means intermediate links between the core network, or backbone network, and the small
subnetworks at the edge of the network (e.g., connecting cell phones/towers to the core telephone network).
Backhaul can be wireless (e.g., microwave) or wired (e.g., fiber optic, coaxial cable, Ethernet).

Covered foreign country means The People's Republic of China.
Covered telecommunications equipment or services means—

(1) Telecommunications equipment produced by Huawei Technologies Company or ZTE Corporation (or any
subsidiary or affiliate of such entities);

(2) For the purpose of public safety, security of Government facilities, physical security surveillance of critical
infrastructure, and other national security purposes, video surveillance and telecommunications equipment produced
by Hytera Communications Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology
Company (or any subsidiary or affiliate of such entities);

(3) Telecommunications or video surveillance services provided by such entities or using such equipment; or

(4) Telecommunications or video surveillance equipment or services produced or provided by an entity that
the Secretary of Defense, in consultation with the Director of National Intelligence or the Director of the Federal
Bureau of Investigation, reasonably believes to be an entity owned or controlled by, or otherwise connected to, the
government of a covered foreign country.

Critical technology means—

(1) Defense articles or defense services included on the United States Munitions List set forth in the
International Traffic in Arms Regulations under subchapter M of chapter I of title 22, Code of Federal Regulations;

(2) Items included on the Commerce Control List set forth in Supplement No. 1 to part 774 of the Export
Administration Regulations under subchapter C of chapter VII of title 15, Code of Federal Regulations, and
controlled—

(1) Pursuant to multilateral regimes, including for reasons relating to national security, chemical and biological
weapons proliferation, nuclear nonproliferation, or missile technology; or

(i1) For reasons relating to regional stability or surreptitious listening;

(3) Specially designed and prepared nuclear equipment, parts and components, materials, software, and
technology covered by part 810 of title 10, Code of Federal Regulations (relating to assistance to foreign atomic
energy activities);

(4) Nuclear facilities, equipment, and material covered by part 110 of title 10, Code of Federal Regulations
(relating to export and import of nuclear equipment and material);

(5) Select agents and toxins covered by part 331 of title 7, Code of Federal Regulations, part 121 of title 9 of
such Code, or part 73 of title 42 of such Code; or

(6) Emerging and foundational technologies controlled pursuant to section 1758 of the Export Control Reform
Act 0f2018 (50 U.S.C. 4817).

Interconnection arrangements means arrangements governing the physical connection of two or more
networks to allow the use of another's network to hand off traffic where it is ultimately delivered (e.g., connection of



M6785419C0514
P00010
Page 51 of 52

a customer of telephone provider A to a customer of telephone company B) or sharing data and other information
resources.

Reasonable inquiry means an inquiry designed to uncover any information in the entity's possession about the
identity of the producer or provider of covered telecommunications equipment or services used by the entity that
excludes the need to include an internal or third-party audit.

Roaming means cellular communications services (e.g., voice, video, data) received from a visited network
when unable to connect to the facilities of the home network either because signal coverage is too weak or because
traffic is too high.

Substantial or essential component means any component necessary for the proper function or performance of
a piece of equipment, system, or service.

((b) Prohibition. (1) Section 889(a)(1)(A) of the John S. McCain National Defense Authorization Act for
Fiscal Year 2019 (Pub. L. 115-232) prohibits the head of an executive agency on or after August 13, 2019, from
procuring or obtaining, or extending or renewing a contract to procure or obtain, any equipment, system, or service
that uses covered telecommunications equipment or services as a substantial or essential component of any system,
or as critical technology as part of any system. The Contractor is prohibited from providing to the Government any
equipment, system, or service that uses covered telecommunications equipment or services as a substantial or
essential component of any system, or as critical technology as part of any system, unless an exception at paragraph
(c) of this clause applies or the covered telecommunication equipment or services are covered by a waiver described
in FAR 4.2104.

(2) Section 889(a)(1)(B) of the John S. McCain National Defense Authorization Act for Fiscal Year 2019
(Pub. L. 115-232) prohibits the head of an executive agency on or after August 13, 2020, from entering into a
contract, or extending or renewing a contract, with an entity that uses any equipment, system, or service that uses
covered telecommunications equipment or services as a substantial or essential component of any system, or as
critical technology as part of any system, unless an exception at paragraph (c) of this clause applies or the covered
telecommunication equipment or services are covered by a waiver described in FAR 4.2104. This prohibition
applies to the use of covered telecommunications equipment or services, regardless of whether that use is in
performance of work under a Federal contract.

(c) Exceptions. This clause does not prohibit contractors from providing—

(1) A service that connects to the facilities of a third-party, such as backhaul, roaming, or interconnection
arrangements; or

(2) Telecommunications equipment that cannot route or redirect user data traffic or permit visibility into any
user data or packets that such equipment transmits or otherwise handles.

(d) Reporting requirement. (1) In the event the Contractor identifies covered telecommunications equipment
or services used as a substantial or essential component of any system, or as critical technology as part of any
system, during contract performance, or the Contractor is notified of such by a subcontractor at any tier or by any
other source, the Contractor shall report the information in paragraph (d)(2) of this clause to the Contracting Officer,
unless elsewhere in this contract are established procedures for reporting the information; in the case of the
Department of Defense, the Contractor shall report to the website at Attps.//dibnet.dod.mil. For indefinite delivery
contracts, the Contractor shall report to the Contracting Officer for the indefinite delivery contract and the
Contracting Officer(s) for any affected order or, in the case of the Department of Defense, identify both the
indefinite delivery contract and any affected orders in the report provided at https.//dibnet.dod.mil.

(2) The Contractor shall report the following information pursuant to paragraph (d)(1) of this clause:
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(i) Within one business day from the date of such identification or notification: The contract number; the order
number(s), if applicable; supplier name; supplier unique entity identifier (if known); supplier Commercial and
Government Entity (CAGE) code (if known); brand; model number (original equipment manufacturer number,
manufacturer part number, or wholesaler number); item description; and any readily available information about
mitigation actions undertaken or recommended.

(i1) Within 10 business days of submitting the information in paragraph (d)(2)(i) of this clause: Any further
available information about mitigation actions undertaken or recommended. In addition, the Contractor shall
describe the efforts it undertook to prevent use or submission of covered telecommunications equipment or services,
and any additional efforts that will be incorporated to prevent future use or submission of covered
telecommunications equipment or services.

(e) Subcontracts. The Contractor shall insert the substance of this clause, including this paragraph (e) and
excluding paragraph (b)(2), in all subcontracts and other contractual instruments, including subcontracts for the
acquisition of commercial items.

(End of clause)
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